PROJECT DESCRIPTION
GENERAL : . ‘
THIS PROJECT INVOLVES THE MODIFICATION OF THE EXISTING TRAFFIC SIGNAL
AT THE INTERSECTION OF MD 97 (GEORGIA AVE) AT REEDIE DRIVE IN MONTGOMERY PROJECT CONTACTS: Phdse Chdl’f
COUNTY. P 97 IS CONSIDERED TO RUN IN A NORTH/SOUTH MR. CEDRIC WARD. ASSISTANT DISTRICT ENGINEER — TRAFFIC
PHONE: {(301) 513-7358
INTERSECTION OPERATION MR. KEVIN NOWAK.» ASSISTANT DISTRICT ENGINEER — CONSTRUCTION - 9 @ 1 12 13,14 15,16 17,18 19,20
PHONE: (301) 513-7336 @ 0 @ A& [&]N][ &[N
THE INTERSECTION WILL CONTINUE TO OPERATE A NEMA EIGHT- PHASE ] ) _ O (Y) (V) W ATS] AU AU
FULLY —TRAFFIC ACTUATED MODE WITH AN EXCLUSIVE/PERMISSIVE LEFT MR. VERNON STINNETT. ASSISTANT DISTRICT ENGINEER — MAINTENANCE @(Qaio 0@@@00 é@ﬁoo @8@‘00
TURN PHASING FOR ALL APPROACHES. THE CONCURRENT MAINLINE PHONE: (301) 615-7304 @e @e @@ @e
PEDESTRIAN PHASE AND ALTERNATIVE SIDE STREET PHASING WILL MR. VICTOR GRAFTON, UTILITY ENGINEER @ @ @ @
REMAIN THE SAME. PHONE: (301) 513-7350 T
MR. RICHARD L. DAFF., SR. CHIEF TRAFFIC OPERATIONS DIVISION PHASE 1 AND 5 «GR|«GR| R |«GR|«GR| R R R R R R R |DW | DW | DW | DW j
INTERSECTION OPERATION : PHONE: (410) 787-7630 ‘
THE EXISTING BASE MOUNTE CABINET AND CONTROLLER SHALL MR. EDWARD RODENHIZER. SUPERVISOR. SIGNAL OPERATIDNS 1 AND 5 CHANGE TO 1 AND 6,2 AND 5,0R 2 AND 6 ({:
REMAIN. PHONE: (410) 787-7652 T
| PHASE 1 AND 6 «GG|«GG| @& R R | R R R R R R | R |DW|DW | DW | DW _j& H
1 CHANGE Gl | 6 R R | R R R R R R R |Dw|DW | DW | DW |—
i
L
PHASE 2 AND 5 R R R |«GG|«GG| G R R R R R R |DW | DW | DW | DW j4
5 CHANGE R R R |«YG |eVG| G R R R R R R | DW | DW | DW | DW §§
_
L
PHASE 2 AND 6 G G G G G| G R R R R R R | WK | WK | DW | DW
EQUIPMENT LIST .
PED CLEARANCE G G G G G| G R R R R R R [FLDWFFLDW DW | DW
NONE . -
PHASE 3 AND 7 R R R R R R {«GR|«GR| R |«GR|«GR| R | DW | DW | DW | DW | H
B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR.
3 AND 7 CHANGE TO 3 AND 8,4 AND 7,0R 4 AND 8 H
‘ . -
QUANTITY UNITS  DESCRIPTION | PHASE 3 AND 8 R R| R | R R | R |«GG|«GG| G | R | R R | DW | DW | DW | DW H
LUMP SUM LS MAINTENANCE OF TRAFFIC 3 CHANGE R R R R R R &G G| G R R R DW | DW | DW | DW [ ]
LUMP SUM | LS MOBILIZATION PHASE 4 AND 7 R R R R R | R R R R |«at|egs| G | DW | DW | DW | DW J7 H
1 EA VIDED DETECTOR CAMERA ADJUSTMENT
) h 7 CHANGE R R R R R | R R R R 1<y l«yc!| G | DW | DW | bW | DW [
180 LF 12 IN. WHITE THERMOPLASTIC PAVEMENT MARKING — CROSSWALK T
PHASE 4 AND 8 R R R R R R R R G R R G DW | DW | DW | DW A -
50 LF 24 IN. WHITE THERMOPLASTIC PAVEMENT MARKING — STOP LINE _
270 LF REMOVE EXISTING PAVEMENT MARKINGS BY GRINDING. 4 AND 8 CHANGE R|R|R}/R|R|R|G|]G| G| G |G| G DW| DW| DW)DWH
1.0 cY CONCRETE FOUNDATION FOR TRAFFIC SIGNAL EQUIPMENT PHASE ALT 4 AND 8 ALT R R R R R R G G G G G G | DW [ DW | WK | WK | AOIW ]
. | |
5 LF 2 IN. PVC CONDUIT [SCHEDULE 80] — TRENCHED PED CLEARANCE R R R R R R G G G G G G DW | DW [FLOWIFFLDW :J7 |
1 EA REMOVE AND DISPOSE OF EXISTING CONCRETE FOUNDATION 12 INCHES BELOW GRADE ALT 4 AND 8 ALT CHANGE R R R R R R y Y y y Y v |ow |ow | pw | pw ;'3 o
LUMP SUM LS RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT _ FLASHING 7
OPERATION FL/Y | FIZY | FLZY | FLY | FLY | FLZY |[FUR | FI/R | FI/R | FI/R | FLR | FI/R |DARK|DARK|DARK|DARK qv i':
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’ ;' STATE OF MARYLAND
CONSTRUCTION DETAILS CONTINUED | DEPARTMENT OF TRANSPORTATION
] STATE HIGHWAY ADMINISTRATION
F. INSTALL 2 IN. PYC SCHEDULE 80 ELECTRICAL CONDUIT - TRENCHED. q'—f OFFICE OF TRAFFIC & SAFETY
G USE EXISTING HANDHOLE .PULL BACK ALL PEDESTRIAN SIGNAL CABLES, N TRAFFIC ENGINEERING DESIGN DIVISION
AND REROUTE IN NEW CONDUIT TO NEW POLE LOCATION. AN B
H. CAP AND.ABANDON EXISTING CONDUIT. N 7 - . MD 97 (Georgia Ave) at Reddie Drive
J. RELOCATE PEDESTAL POLE AND ALL ATTACHED EQUIPMENT TO NEW AN 1 -y d /
PEDESTRIAN POLE FOUNDATION. REMOVE AND DISPOSE OF \\ \ ;
EXISTING CONCRETE FOUNDATION {2 IN. BELOW GRADE. 5 \ / Wheaton, MD
: K. INSTALL NEW POLE FOUNDATION, AND INSTALL RELOCATED , \ /
The Traffic Group, Inc. POLE AND ALLPiQrETSJCI?AAEE FQUIPMENT. "\ \\\ /// GENERAL INFORMATION PI-AN
T . A /
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